FOR MYSORE STATE

Public (C.P.) (1953) Department.

MS SERIES.

MS
G.O. NO. 1968

Dated 25-7-1953

G.O. at P 9c4.

[Despatch Abstract.]

Community projects - South Kanara Area - Education - Construction of additional accommodation to the Boond Higher Elementary School at Bailur - Estimate sanctioned.

Ref.C.No.233/53-C.

Office of the Project Executive Officer,
South Kanara, Mangalore, Dt. 28-3-53.

6223

From

Sri G.Simhadri, B.A.,
Project Executive Officer,
Mangalore.

To

The Director of Community Projects
and Ex-officio Secretary to Govt.,
Fort St. George, Madras 9.

...

Sir,

COMMUNITY PROJECTS - South Kanara District - Education - General - Bailur Higher Elementary School - Construction of additional accommodation - Reference.

...

Bailur is a village situated in Block III of the Community Project Area. There is a Higher Elementary School with VI, VII and VIII standards housed in a building which is insufficient for the boys. The proposal is to construct additional accommodation for the children of these three classes. The Project Advisory Committee recommended that the additional accommodation required for the school, may be undertaken by the Community Project. This school is maintained by the District Board and the Board is not in a position to contribute to the construction of additional accommodation. The villagers are willing to contribute 50% of the cost of providing additional accommodation. The President, District Board also suggests that the Community Project may bear half the cost of construction. The Divisional Engineer (Highways) has prepared an estimate for the building of five rooms with a Varandah to give accommodation for 150 boys at the rate of 30 boys in each room. I inspected the School on 26-2-1953. The following are the statistics relating to this School.

		Boys.	Girls.
8th Standard.	.....	27	16
7th Standard, A.	.....	18	5
-do- B.	.....	14	8
6th standard, A.	.....	18	13
-do- B.	.....	21	12
		98	54 = Total 152

The existing building has accommodation for 68 pupils. There are five teachers working in this School. Additional accommodation is therefore required for 84. Leaving margin for new admissions, provision can be made for 90 students, i.e. three rooms at the rate of 30 for each room.

The estimated cost for five rooms is to be Rs. 15,000/- For three rooms, the estimated cost will be Rs. 9,000/- It is not necessary to have five rooms as per the estimate prepared by the Divisional Engineer (Highways), Mangalore. But, anyway it is left to the villagers to have as many rooms as they could provide for. But, so far as Community Project is concerned, I think, the consideration is with regard to construction of three rooms costing about Rs. 9,000/- The people's share will be 50% as promised by them. The Community Project may help to contribute the remaining 50% i.e. Rs. 4,500/- for the construction of three rooms. The amount may be paid in proportion to the progress of work done with reference to three rooms i.e. half the amount of the work done.

Public (C.P. Audit) Deptt.

Memo: No. 6228 - Public (C.P. Audit)/53-1, dated 7-4-53.

Sub:- Community Projects - South Kanara District - Education - General - Bailur Higher Elementary School - Estimate for the construction of additional accommodation -

Ref:- From the P.E.O., Mangalore, Ref: C. No. 233/53-C, dated 28-3-53.

The plan and estimate for the construction of additional accommodation to the Board Higher Elementary school at Bailur received with the letter cited, are hereunto returned with the following remarks:-

(i) The plan and estimate should be revised providing for only 3 class rooms as actually required. The addl. 2 rooms may be indicated in the plan by dotted lines.

(ii) A site plan showing the position of the roads, the existing school building, the proposed additional block, (the front and back being clearly distinguished so as to indicate the orientation), and other features should also be sent.

The P.E.O., should resubmit the revised plan and estimate at a very early date.

To. (By Registered post)
The P.E.O., Mangalore
(with enclosures)

R.I. 15 days.

Ex Rv

Public (C.A. Auth) Dept

Memo No. 6228 Public (CA. Auth) 532. 217.5.53

Subject: Community Projects – South Kanara Dt. Education. Bailur Higher Elementary School Estimate for the construction of additional accommodation

Ref: From the P.E.O. Mangalore Ref C. No. 233/53.C. of 28.3.53

Pisave 16/5/53

The attention of the P.E.O. Mangalore is invited to Memo No. 1755 Public (CA Auth) 53-2 of 7.5.53. ~~Grants-in-aid towards improvement to educational institutions in CA. Area can be made only upto Rs 1500 (One thousand five hundred only) each. He may offer his comments if the beneficiaries are willing to put up the constr detailed by him~~

16/5/53 ~~If the beneficiaries are willing to carry out the work a maximum of Rs 1500/- (Rupees One thousand five hundred only) can be paid as contribution from CA. Fund. He is requested to report whether the beneficiaries are willing to do the work under this condition.~~

5/16.5.53

17/5/53

To P.E.O. Mangalore.

(Pto 3 weeks)

Eir 2.7.6.53

RO

Reply 5/9/6.53

Ex. Reminder dt. 6-7-53.

RO 6.8.53

16/7

21932

Ref.C.No.233/53-B.

Project Executive Office, S.Kanara,
Mangalore, dt- 10th July 1953.
*****

ACCOUNTS & SPECIAL OFFICER, (PROJECTS)
17 JUL 1953
PUBLIC DEPARTMENT, MADRAS

From

Sri G.Simhadri, B.A.,
Project Executive Officer,
Mangalore.

To

The Director of Community Projects
and Ex-Officio Secretary to Govt.,
Fort St.George, Madras 9.

.....

Sir,

Sub: Community Projects - South Kanara - Education- Bailur Higher Elementary School - Additional accommodation - Estimate - Sanction - Requested.

Ref: 1. Government Memorandum No. 6228, Public (C.P.Audit)/53-1 dated 7-4-1953.
2. Government Memorandum No. 6228, Public (C.P.Audit)/53-2 dated 17-5-1953.

*****

The plan and estimate have been revised providing for only 3 class rooms and the additional two rooms have been indicated in the plan by dotted lines as instructed. The estimated cost comes to Rs. 9,500/- The estimate was prepared by the Divisional Engineer (Highways) Mangalore. A site plan showing the relevant details is also enclosed.

2. The beneficiaries were consulted as to whether they are prepared to do the work if a sum of Rs. 1,500/- is granted from Community Project funds. They request that at least a sum of Rs. 3,000/- may be granted from the Community Project funds. The estimated cost of construction of three rooms is Rs. 9,500/- The villagers will not be able to take up the work if only a sume of Rs. 1,500/- is granted by the Community Project. Though the Community Project has taken in to consideration the provision of only 3 rooms which is the present requirement, further extension will be necessary in view of the rapidly increasing strength of the school. This burden also will have to be borne by the villagers themselves as the Board does not sanction any funds in view of financial stringency. An expenditure of Rs. 2,500/- which was sanctioned in G.O. Ms.No. 1529, Public (C.P.)Department dated 8-6-1953, for providing additional accommodation to the Board Higher Elementary School, Mudushedde may also be granted in this case as it is not possible for the villagers to contribute more than what they are prepared to do.

PROJECT EXECUTIVE OFFICER. 117

T/10.7.
117

9

Public (C.P.Audit) Deptt.

(b228/53) G.O. Ms. No. 1968, dated 25-7-53.

Abstract:- Community Projects - South Kanara Area - Education - Construction of additional accommodation to the Board Higher Elementary School at Bailur - Estimate - Sanctioned -

Pl. issue No. 28/7

Read:- From the P.E.O., Mangalore, Ref. C. No. 233/53-B. d/10-7-53.

Order:-

Sanction is accorded to an expenditure not exceeding Rs 2500/- (Rupees Two thousand five hundred) only, out of the estimated cost of Rs 9500/- for constructing additional accommodation to the Board Higher Elementary School at Bailur of Karkal Taluk. The balance of Rs 7000/- required for the completion of the work should be met from contribution by the beneficiaries. This sanction is counted against the provision in item II. F. of the Project Estimates of the Area approved by C.P.A., in their letter No. C.P.A./33/5/52, dated 31-3-53.

2. The expenditure should be debited to "63-B. Community Development Projects - E. Education I. Education - Works."

3. The P.E.O., Mangalore should get the work executed.

p 10

estimate herewith returned approved and submit a copy of the completion report to Govt. in due course.

22/1/53.

To.

The P.E.O., Mangalore.
(with enclosures — sanctioned plans & estimate, cancelled estimate & plan)

" A.G. Madras.

Copy to The Secretary.
C.P.A., Rashtrapati Bhavan New Delhi.
" " Collector, South Kanara
" " D.P.I., Madras.
" " President District Board, South Kanara, Mangalore
" " Sri. A. Balakrishnan B.A., B.L. I.A.&A.S.
" " Pub (C.P. Accts) Deptt.
" " Pub (C.P. Tech) Deptt.

S.F. - 2

Spare - 1

C.B. 5 Months.

entered in C.B. as item no. 159

Copy put in S.P.

Public (C.P. Audit) Deptt.

Memo: No. 6228-Public (C.P. Audit)/53-3. dt. -7-53.

Sub:- Community Projects - South Kanara Area - Education Construction of additional accommodation to the Board Higher Elementary school at Bailur -

Ref:- From the P.E.O., Mangalore, Rf. C. No. 233/53-B. dt 10-7-53.

Sanction is being accorded separately for the construction of additional accommodation to the Board Higher Elementary school, Bailur as a special case, as recommended by the P.E.O., Mangalore ~~the P.E.O., Mangalore~~. He is however requested to note that no further cases for any enhanced expenditure over the sum of Rs 1500/- for a school will be considered except ~~the school building for the benefit of the children of the fisherman in Hejmadi~~ ~~pending submission by the P.E.O. after technical scrutiny by the E.E. P.W.D. and bearing reference to Memo No 3249 Pub (C.P. Audit) 58-2 dt 24/11 for the school building at Hejmadakodi.~~

To.
The P.E.O., Mangalore

Specification report to accompany the estimate for constg an additional block to the Bd. higher Ele. School at Bailur.

Est. Rs ~~9350~~ ~~15000~~/- 7500/-

The estimate provides for constg. a building of ~~5 rooms~~ 3 rooms. with a verandah of 6-0" wide in front. The inside dimensions of the rooms are 18' x 20' to accomodate 30 boys. The plan is based on the standard plan No. 99/45. It is proposed to erect laterite pillars in lime mortar (1:2) at 9' centre over a concrete base block of 3' x 3' x 1-6". The foundation will be taken out 3' below ground level where hard gravelly soil is met with. The superstructure will be of rubble wall and will be plastered over in cement mortar 1:4 - ½" thick. The flooring will be of shingle concrete in C.M. 2" thick thread lined. The doors and windows will be of best country wood ledged and braced doors. The roofing will be of best Mangalore tiles roofing over country wood rafters. The roofing will rest over King post trusses of best teak wood placed 9' centres. The doors and windows will be painted with grey paint 2 coats and all other roof timbers with wood oil.

The whole work will be carried out as per M.D.S.S. and other Specifications.

Sd/ M.S. Smith
Dvl. Engineer (N)
Mangalore.

True Copy - forwarded - By order

6
4.3.53.

A.D. (N)
Mangalore

DETAILED ESTIMATE.

421,104—17-11-52. C.F. 150 (1).

District S Kanara **Taluk** Kundapura

Village and Survey **Date and cost of original construction**

Name and number of work Compound wall around Educational Institution Coll. Bd. School at Bedkuru **Date and cost of last repairs**

Details of work.	Number.	Measurement in feet. Length.	Breadth.	Depth.	Area or contents.	Total quantity of each description of work.
1) Earthwork excavating foundation pits to depth and depositing on banks upto one yard lift within moulded road and lift						
For foundation of main wall	1	156 0"	3' 0"	1' 6"	702	
extra for foundation of pillars	14	3' 0	3' 0"	1'-6"	189	
Foundation of verandah main	1	66 0"	3' 0"	1' 0"	198	
-do- pillars	7	3' 0	3' 0"	1'-6"	95	
cross walls	2	18' 0"	3' 0"	1'-6"	162	
Steps	1	3' 9"	2' 0	0' 6"	6	
-do-	1	14' 0	2'-6"	0' 6"	14	
Total					1366	1500 cft
2) Concrete brickbats about one cu. ft. 1:5:10 mixture 1½" size moulded						
Foundation for main pillars	14	3'-0"	3' 0	1' 6"	189	
Foundation for cross pillars	7	3'-0"	3'-0	1' 6"	95	
Total					284	300 cft
3) Lateritic dressed stones in lime mortar 1:2						
For foundation of main wall	1	156'-0"	2' 3"	0'-6"	527	
-do- basement	1	156' 0"	1'-6"	1'-6"	351	
Foundation of verandah main	1	66' 0"	1'-6"	1'-0"	104	
-do- basement	1	67' 6"	1'-0"	1'-6"	101	
Foundation of cross walls	2	18' 9"	2' 3"	1'-6"	127	
-do- basement	2	18'-0"	1' 6"	1' 6"	81	
Superstructure of pillars of main wall	14	1'-6"	1'-6"	10' 6"	330	
-do- pillars of verandah	7	1'-0"	1'-0"	8'-0"	56	

76

C.F. 150 (1)

Details of work.	Number.	Measurement in feet. Length.	Breadth.	Depth.	Area or contents.	Total quantity of each description of work.
B.F.					~~1720~~ 1731	
For leaving top of mud wall	2×6	8'-0"	1'-0"	0'-6"	48	
gable of cross wall	4	19'-6"	1'-0"	0'-6"	39	
Leaving door	3	14'-0"	1'-0"	1'-0"	42	
Entire for pillars of verandah	7	2'-3"	0'-9"	1'-0"	12	
—do— basement	7	1'-6"	0'-6"	1'-0"	3	
For leaving door openings	3×3	14'-0"	1'-0"	1'-0"	126	
Total					2000	2000 cft

4) Puddled wall work.

Main wall	2×4	8'-0"	1'-0"	10'-6"	1008	
cross wall	4	12'-6"	1'-0"	1'-0"	355	
gables	2	20'-0"/2	1'-0"	6'-6"	130	
Total					1796	
Deduct for doors	3	3'-0"	1'-0"	6'-6"	59	
—do for windows	9	3'-0"	1'-0"	4'-0"	105	
—do— for leaving arches					258	
Total deductions					422	
Net total					1374	1600

5) Rate filling with excavated earth & well consolidating.

Main room	3	17'-6"	12'-6"	1'-6"	1136	
verandah	1	94'-0"	7'-9"	1'-6"	670	
Total					2206	2500

6) Rent existing wood doors dressed & fixed & planted complete with cross furniture & wind appliances of size 3'-0" × 6'-6"

For room	3				3	3 Nos

7) —do— wire doors of size 3'-0" × 6'-0"

For room	3×3				9	9 Nos.

8) Rent teak wood [illegible]

DETAILED ESTIMATE.

421,104—17-11-52. C.F. 150 (1).

District | Taluk

Village and Survey | Date and cost of original construction

Name and number of work | Date and cost of last repairs

Details of work.	Number.	Measurement in feet. Length.	Breadth.	Depth.	Area or contents.	Total quantity of each description of work.
9) Best country wood		wrought			net cft	
wall plates	2	60'0	0'3"	0'5"	12.50	
Rafter	31	15'0"	0'2"	0'4"	25.83	
-do-	31	15'0"	0'2"	0'4"	23.30	
Ground rafter	31	11'0"	0'2"	0'4"	15.94	
Purlin	1	20'0"	0'3"	0'5"	5.25	
Purlin	2	60'0"	0'4"	0'7"	23.33	
Ridge	1	60'0	0'4"	0'7"	11.67	
Total					121.82	122 c.ft
10 Roofing with 1½		clean	mangalore	tiles over		
2" x 1" battens						
Main roof	4	60'0"	15'0"		900	
-do- front	1	60'0	22'6		1350	
					2250	2300
11) Panelling with	teak		wood	panels	2 coats	
Top doors	3x2½	3'0		6'6	132	
-do- windows	4x2½	3'0		4'0	241	
Total					373	400
12) wood work	all	wood	work	of roof	timbers	
L.S.					4500	4500 c.ft
13) Cut granite	stone	work	dressed	fence		
posts for front window	12	4'0"	1'0"	0'6"	24.00	
under brace	5	1'6"	1'0"	0'6"	5.63	
under brace	2	1'6"	1'0"	0'6"	2.25	

C.F. 150 (1)

Details of work.	Number.	Measurement in feet. Length.	Breadth.	Depth.	Area or contents.	Total quantity of each description of work.
4) Flooring with [illegible] [illegible] [illegible] in C.M. 1:3 plastered over with cement mortar (1:3) - ½" thick.						
Rooms	3	18'0	20'-0"		1080	
Verandah	1	58'0"	4'9"		276	
Total					1356	1400 sq ft
15) Plastering with C.M. [illegible] 4, ½" thick						
Inside rooms	3	79'0		11'0"	2541	
Outside all round	1	160'0"		11'-0"	1760	
For basement all round	1	172'0"		1'-6	258	
Sides of doors	3	16'0		0'8"	32	
Sides of windows	1	14'0		0'3"	59	
Gables	2	20'-0 / 2		7'0"	140	
Over top of verandah	1	70'-0	1'0	-	70	
Over top of basement wall	3	68'0	0'3"		52	
For verandah pillars	7	4'0	7'0		196	
Total					5133	
Deducted doors	2×3	3'0		6'6"	117	
-do- windows	2×9	3'0"		4'0	216	
Total deductions					333	
Net total					4800	4800 sq ft
16) Water washing 2 coats						
Same as per plastering					4800	4800 sq ft.
17) Painting with [illegible] [illegible] 2 coats						
Inside rooms	3	77'0		2'0	462	
Out side all round	1	160'0		2'0"	320	
-do- for basement	1	72'0		1'-6"	258	
Sides of doors	3	2'0		0'8"	4	
					1044	1050 sq ft
18) Unforeseen items						
19) Contingencies & petty supervision						

Certified correct

Counter signed.

P.W.D. V.—37—1,34,868—28-5-11

Data sheet to accompany the estimate for Construction of additional block to Bd in the School of Bailun.

Quantity	Description of work.	Rate.			Per.	Amount.			Remarks
		RS.	A.	P.		RS.	A.	P.	
	Concrete Written Stone in C.M. (1:5:10) using 1½" hard granite broken stone								
100 cft	Broken granite	22	-	-	c/o	22	-	-	
~~20~~ 50 cft	Sand	2	8	-	c/o	1	4	0	
10 cft	Cement	57	8	-	ton	35	-	-	
20 cft	Mixing water	4	8	-	100	0	14	5	
½ no.	Mason I class	2	12	0	each	1	6	0	
5 nos	Men mazdoors	1	8	-	do	7	8	-	
4½ nos	Women mazdoors	—	12	-	do	3	-	-	
100 cft	Lead for written stone 1 mile cart	7	-	6	c/o	7		6	
20 cft	Lead for sand 1 mile by cart	7	-	6	c/o	1	6	6	
10 cft	Lead for cement 4½ miles by cart	196	14	0	c/o	19	11	0	
	Sundries					—	13	7	
		Total				100	-	-	
	Rat dressed stone in lime mortar 1:2								
110 cft	Cartain stone	58	-	-	c/o	63	12	10	
18 cft	Sand	2	8	-	c/o	0	3	2	
9 cft	Lime	140	-	-	do	12	9	7	
1 ½ cft	Grinding mortar	—	1	6	cft	1	11	-	
2 nos	Brick layer I class	3	2	-	each	6	4	-	
5 nos	Stone cutter I class	3	8	-	do	17	8	0	
2 nos	Men mazdoors	1	8	-	do	3	-	-	

Data sheet to accompany the estimate for _____

Quantity.	Description of work.	Rate. RS.	A.	P.	Per.	Amount. RS.	A.	P.	Total.
1 No	Wood mason	3	8	-	each	3	8	-	
110 cft	Hand for Laterite Stone 1½ mile Cart.	9	6	-	%	10	5	-	
18 cft	Sand Load 1 mile cart	7	-	6	do	1	4	3	
9 cft	Load for lime 16 miles by cart	6	4	-	do	5	9	1	
	Sundries					—	7	1	
						129	0	-0	
3	cut granite stone [illegible] dressed fixing								
1 cft	cut granite stone Slabs (S.S. 270)	5	1/4	-	cft	5	9	-	
1 cft	Load for granite Stone Slab - 1 mile by cart.	8	7	-	%	0	1	4	
	Labour charges for fixing.	L.S.				-	25		
		Total				5	8	-	
	Flooring with 2nd brick Shingle cement in C.M. & thread Sized 100 sft								
16 2/3 cft	Shingle collected	3	-	-	%	-	8	-	
7 2/3 cft	Sand	2	9	-	%	-	38		
2.72 cft	Cement	5	1	-	ton	9	9	-	
2 nos	Brick layers 1 Stellas	3	2	-	each	6	4	-	
16 2/3 cft	Load for Shingle 1 mile by cart.	7	-	6	%	1	2	9	
7 2/3 cft	Load for Sand 1 mile by cart.	7	-	6	do	-	88		
2.72 cft	Load for cement	206-14-0			%	5	10	4	

Data sheet to accompany the estimate for

Quantity.	Description of work.	Rate. Rs.	A.	P.	Per.	Amount. Rs.	A.	P.	Tens.
	Best C.wood wrought and put up in large Beam/Ceiling				1 cft				
1 cft	C.wood	7	4	-	cft	7	4	-	
½ no	Carpenter II class	3	2	-	each	1	7	-	
1 No	Mean Mazdoors	1	8	-	do	1	8	-	
	Sundries including nails & screws					0	3	-	
						10	8	-	
6.	Roofing with I class Mangalore tiles over C.wood rafters 8' x 1'								00 Sqf.
150 nos	Mangalore tiles	150	-	-	0/00	22	8	-	
110 Rft	Country wood rafters	9	-	-	9c	9	14	5	
3 ~~¼~~ cft	Sand	2	8	-	9c	0	1	3	
1½ ~~¼~~ cft	Lime	140	-	-	9c	2	17		
3 ~~¼~~ cft	Grinding mortar	-	16	cft		-	4	6	
½ no	Brick layer 1st class	2	12	0	each	1	6	0	
½ no	Carpenter 1st class	3	6	-	do	1	11	-	
1 No	Mean Mazdoor	1	8	-	each	1	8		
2 nos	Woman Mazdoor	-	14	-	do	1	28	-	
3 ~~¼~~ cft	Lead for Sand 1 mile by cart	7	-	6	9c	-	3	5	
1½ ~~¼~~ cft	Lead for lime 16 miles by cart	61	14	-	do	-	14	11	
150 nos	lead for tiles 17 miles by cart.	73	4	-	do	10	15	6	
	Sundries						7	5	
							5	4	

P.W.D. V.—89—1,54,860—20-6-39

Data sheet to accompany the estimate for _____

Quantity.	Description of work.	Rate. RS.	A.	P.	Per.	Amount. RS.	A.	P.	Total.
	Plastering with C.M. 1:4 - ½" thick								
5 cft	Sand	2	8	-	90	-	2	-	
1¼ cft	Cement	257	8	-	ton	4	6	-	
1 no	Punch labour	3	2	-	each	3	2	-	
½ no	Man mazdoor	1	8	-	do	-	12	-	
1 no	Woman mazdoor	-	12	-	do	-	12	-	
5 cft	Mixing mortar	4	8	-	90	-	3	7	
5 cft	Lead for sand 1 mile by cart	7	-	6	do	-	5	8	
1¼ cft	Lead for cement 41½ miles by cart	196	14	0	90	2	7	4	
	Sundries					-	2	5	
						12	5	-	
	(8) Best C. wood door ledged braced & planted complete with furniture and wood appliances	3 - 0 x 6 - 8 each.							
3.38 cft	Best C. wood	7	-	-	cft	23	10	7	
	Sundries including of hold fasts & furniture	25				8	2	5	
1.55 cft	Labour wrought part up in position grooved & moulded	-	10	-		12	3	-	
						44	-	-	
	9. Best C. wood windows ledged braced and planted complete with furniture 3-0" x 4-0"								

Data sheet to accompany the estimate for _____

Quantity.	Description of work.	Rate.			Per.	Amount.			Total.
		RS.	A.	P.		RS.	A.	P.	
	Sundries including Carriage [illegible]	[illegible]							
	Rail [illegible]	[illegible]				11	5	[illegible]	
6	[illegible] per rod [illegible]	11	5	[illegible]		[illegible]			
13	Fencing with [illegible]								
8½ lbs.	Coal tar	[illegible]	4	[illegible]		2	[illegible]		
1½ inch	Plain [illegible]	1	8	[illegible]		4	[illegible]		
	Sundries [illegible]	[illegible]				[illegible]	4	[illegible]	
						[illegible]	10	[illegible]	
(14)	Bed [illegible] wood [illegible]								
	[illegible]								
	[illegible]								
	Principal [illegible]	2 × 13'-2" × 4" × [illegible]							3.66 cft.
[illegible]	Studs	2 × 6 × 4 × 1" × 3'							1.06 cft.
	Tie [illegible]	1 × 23 × 4" × 5"							3.19 cft
									7.91 cft
	[illegible]	[illegible]							
	[illegible]								
1 cft	Teak [illegible]								
	(46 B-1)	20	[illegible]	[illegible]		20	[illegible]		
½ [illegible]	Carpenter [illegible]	3	6	[illegible]		1	[illegible]		
1 [illegible]	[illegible]	1	8	[illegible]		1	[illegible]		
	[illegible]								
	[illegible]	[illegible]				[illegible]	15		
						24	[illegible]		
	7.91	[illegible]	[illegible]	[illegible]					189-13-5
	Add [illegible] including King Rod etc								67-8-0
	4/5-Cft as per M. No. [illegible]								2-10-[illegible]
	L.B. 1300 [illegible]	Sundries							260-0-[illegible]

Data sheet to accompany the estimate for

Quantity.	Description of work.	Rate.			Per.	Amount.			Total
		RS.	A.	P.		RS.	A.	P.	
	[illegible]					12	7	1	
	[illegible]	—				[illegible]	15	5	
1 2 HR	[illegible]								[illegible]
	[illegible]	—	14	—	SH	10	2	—	
						30	—	1	
	[illegible]								
5 3/4 do	[illegible]	—	12	[illegible]	[illegible]	4	11	7	
1/8 do	[illegible]	2	12	—	[illegible]	3	1	6	[illegible]
	[illegible]					—	2	11	
						8	—	7	
(11)	[illegible]					[illegible]			
200	[illegible]	—	12	—	[illegible]	2	4	—	[illegible]
1 3/4 do	[illegible]	1	8	—	[illegible]	2	10	—	
1 3	[illegible]					—	2	—	
						5	—	—	
(12)	[illegible]	2			[illegible]	—	1		[illegible]
2 1/4 cft	[illegible]	[illegible]	—	—	[illegible]	3	2	5	
	[illegible]		8			1	0	—	
1 1/2 [illegible]	[illegible]	—	12	—	[illegible]	4	2	—	
2 [illegible]	[illegible]	—	12	—	[illegible]	[illegible]	11	—	
1/2 do	[illegible]	1	8	—	[illegible]	—	12	—	

Data sheet to accompany the estimate for _____

Quantity.	Description of work.	Rate.			Per.	Amount.			Total.
		RS.	A.	P.		RS.	A.	P.	
	Head statement								
	Broken granite stone — quarry in 17 1/3 one mile by cart								
	Sand — from Madras in 15/2 — 1 mile by cart.								
	Cement — from Madras — 41 1/2 miles by cart.								
	Laterite stone — quarry in 19/8 — 1 1/2 miles by cart								
	Shingle — from Madras — 1/ — 1 mile by cart.								
	Mangalore tiles — from Malpe — 1 1/2 miles by cart.								
	Rice — from Malpe 10 miles by cart.								
	certified that the loads have been worked out to the nearest quarry to the best of my knowledge.								
	Sd/ M S [illegible] Bd. Engineer								
	True copy forwarded for information. By order								
	Head clerk, Branch (Cy)								

P.W.D. 7.—30—1,88,362—27-3-41

Data sheet to accompany the estimate for

Quantity.	Description of work.	Rate. RS.	A.	P.	Per.	Amount. RS.	A.	P.	Time
	Single stone concrete 1:3:6. proportion in cement mortar for flooring.								
	For 100 c.ft.								
100 c.ft.	Single stone collected	3			100 c.ft	3			
50 "	Sand	2	8		"	1	4		
16 2/3 "	cement	87	8		25 c.ft	58	5	4	
1/2 Mn	Mason	2	12	0	Each	1	6	0	
5 "	Man Mazdoor	1	8	0	"	7	8		
4 "	Woman Mazdoor	0	12	0	"	3	0	0	
50 c.ft.	Sand carted as above	7	0	6	100 c.ft	3	8	3	
100 "	stone "	7	0	6	"	7	0	6	
11 2/3 c.ft.	cement "	196	14	0	"	32	13	0	
50 c.ft.	Mixing Mortar	4	8	0	"	2	4		
	Sundries.					0	8	11	
						122	8	0	
	Plastering with cement mortar (1:3) 1/2" thick								
	100 sq.ft								
5 c.ft.	Sand	2	8	0	100 c.ft.	0	2	0	
5/3 "	cement.	87	8	0	"	5	12	8	
1 Mn	Brick layer.	2	12	0	Each	2	12	0	
1/2 "	Man Mazdoor	1	8	0	"	0	12	0	
1 "	Woman Mazdoor.	0	12	0	"	0	12	0	
5 c.ft.	Sand carted as above	7	0	6	100 c.ft.	0	5	7	
5/3 "	cement " "	196	14	0	"	3	4	6	
5 c.ft.	Mixing mortar	4	8	0	"	0	3	7	
	Sundries					0	1	8	
						14	2	0	
	Flooring with single stone concrete (1:3:6) in cement mortar 3" thick and plastered over with cement mortar (1:3) 1/2" thick.								
25 c.ft.	Single stone concrete.	122	8	0	100 c.ft.	30	10	0	
100 sq.ft.	Plastering	14	2	0	100 sq.ft	14	2	0	
						44	12	0	

Quantity. (1)	Description of work. (2)	Item number in the schedule of rates. (3)	Rate. (4) RS.	A.	P.	Per (5)	Total. (6) RS.	A.	P.	Amount. (7) RS.	A.	P.
1500 cft	1) Earthwork excavating [illegible] yds. in depths [illegible] lifting on bank upto one yard high with [illegible] and lift in hard soil — [illegible] the rate.		42	12	0	100 cft	64					
300 cft	2) Concrete [illegible] 1½" [illegible]		100	0	0	100 cft	300	0	0			
2000 cft	3) Lateritic [illegible]		129	0	0	"	2580	0	0			
1600 cft	4) Panelled wall work.		8	0	0	"	128	0	0			
2500 cft	5) Lifting soil excavated earth.		10	0	0	100 cft	25	0	0			
3000	6) Best [illegible] doors [illegible] panelled complete with [illegible] and application of [illegible] 3'-0" x 6'-6"		44	0	0	each	132	0	0			
9000	7) — do — [illegible] of size 3'-0" x 4'-0"		30	0	0	"	270	0	0			
5 No.	8) Best teak wood [illegible] complete		260			"	1300					
122 cft	9) [illegible] and [illegible]		10	0	0	cft	1281					
	Supervision charges at 5 per cent.						6080					

Grand total, Estimate —

Divisional officer (or other countersigning officer to be named).

Sanctioned for 19 –19 .

Signature and designation of the officer submitting this estimate.

Collector or other sanctioning officer (to be named).

Tahsildar or other officer (to be named).

C.F. 150 (2)—242,000—24-10-51.

District

Taluk

Village No.

Name of Work No.

ESTIMATE ABSTRACT.

Budget head

Main head

Sub-head

Amount of estimate

Sanction number and date

To be carried out by

Abstract Estimate.

O.F. 150. (2).

Quantity. (1)	Description of work. (2)	Item number in the schedule of rates. (3)	Rate. (4) Rs.	A.	P.	Per (5)	Total. (6) Rs.	A.	P.	Amount. (7) Rs.	A.	P.
						B.T.	~~[illegible]~~ 6080					
2300 sft	(10) Flooring with 1:2 cement Mangalore tiles over 2½" rubber		53	8	0	100 sft	1231 ~~1177~~					
400 sft	(11) Painting with oil grey paint		5				32	0	0			
4500 sft	(12) Wood work in wood work of good teakwood		5	0	0		225	0	0			
300 sft	(13) Cut granite stone work dressed [illegible]		5	9	0	sft	187	0	0			
1400 sft	(14) Flooring with 3" [illegible] 117:6 plastered over with cement mortar (1:3) ½" thick		44	12	0		627 ~~[illegible]~~					
4500 sft	(15) Plastering with C.M. 1:4 ½" thick		12	0	0		591	0	0			
4500 sft	(16) Lime washing on ceiling		1	2	0	100 sft	~~[illegible]~~					
1050 sft	(17) Painting with oil paint in ceiling		4	10	0		49	0	0			
	(18) Unforeseen items						~~[illegible]~~ 204					
	(19) Petty supervision & contingencies						220	0	0			
			Total				~~[illegible]~~ 9500					
	Supervision charges at 5 per cent.											

Grand total, Estimate — ~~[illegible]~~ 9500/-

Divisional officer (or other countersigning officer to be named).

Sanctioned for 19 –19 .

Signature and designation of the officer submitting this estimate. 15/4/53

Countersigned.
(Sd.) M.S. Shenoi
Divl. Engineer (C.H)
Mangalore.

Collector or other sanctioning officer (to be named).

Tahsildar or other officer (to be named).

20

Specification.

C.F. 160 (3)—242,000—24-10-51.

Amount of Estimate Rs 9500/-
Amount of Contribution Rs 7000/-
Amount of Sanction Rs 2500/-

District South Kanara

Taluk Kasaragod

Village No. Bandaji

Name of Work No. Compound wall construction which is the Boundary of the Government Elementary school Bandaji

ESTIMATE ABSTRACT.

Sanctioned for Rs 2500/-
(Rupees Two thousand five hundred) only.

O/c 24/7/53
for D.C.P.
23.7.53

Budget head

Main head

Sub-head

Amount of estimate 9500/-

Sanction number and date

To be carried out by

[C. No. 6228/53]

Sub:- Community Projects - South Kanara Dist. Education - General - Bailur Higher Elementary School - Estimate for the Construction of additional accommodation

Ref:- From the P.E.O., Mangalore. Ref. C. No. 233/53-C. dated 28-3-53.

Please see the letter from the P.E.O., Mangalore, at p. 1. C.F. — The proposal is to construct an additional block for the District Board Higher Elementary School at Bailur, in Block III of this Project Area. The District Board, though maintaining the school, is not in a position to contribute to the construction of the additional block. The villagers have promised to contribute 50% of the cost of providing the additional block. The Project Advisory Committee recommend the work to be undertaken meeting the balance of half the cost of construction from C.P. Funds.

This is a Higher Elementary School with 8 standards, catering ordinary education of the existing type and not a Basic School. There is no mention made about the conversion of the school into a Basic type or the introduction of crafts such as spinning, weaving etc. later on.

In this connection, please see the extract of the notes of the D.S. pertaining to "Education", recorded at the discussion with the C.P.A., and the remarks of the A.C.P. thereon. In view of this, the proposal for the additional block may be

permitted pending "education policy" decisions. So far as sanction is concerned, the Higher Elementary school may be treated on a par with "Middle schools," for which ~~there is~~ the "Draft Hand-Book estimates a Capital Expenditure of Rs 5000/- for 1. Middle School.

The provision in the Project Estimate for this area for "improvement of schools for existing accommodation," under education is Rs 1.60 lakhs. Till to-date, no sanction for buildings for educational purposes has been sanctioned for this area.

Whilst the proposals are acceptable in the circumstances noted above, the estimate cannot be approved technically for the following reason :-

~~and countersigned~~ The plan and estimate as ~~prepared~~ Managiri by the Divisional Engineer (Highways) is for a block of 5 rooms with front verandah at a cost of Rs 15,000/- The P.E.O., has stated that actually only 3 rooms will be necessary and that the estimated cost for this will be only Rs 9000/- proportionately and requests sanction therefore at 50% i.e. Rs 4500/-, the remaining 50% being peoples' contribution. This sanction to estimate on proportionate basis will not be proper. A fresh estimate should ∴ be got prepared limiting the additional accommodation to only 3 class rooms as actually required but the plan may, however, show the other 2 class rooms also in dotted lines, if need be, it being left to the option of the villagers to provide them at their own cost. Subject to orders, a draft memo returning the plan and estimate to the P.E.O. for revision limiting the additional accommodation to only 3 class rooms as actually required now is submitted for approval.

Please see Memo No. 6228 Public (C.A. Unit) 53-1 & 7.4.53. The P.E.O. Mangalore has been asked to revise the estimates sent by him for providing additional accommodation to the ~~Bad~~ Dt Board Higher Elementary School at Bailur. The cost of the revised estimate will be Rs 9000/- and the Govt's share from the C.A. Funds will be 50% or Rs 4500. The P.E.O. reports that the estimates are pending with the Dt Engineer Highways for technical scrutiny.

2. There is provision in the Project Estimate for the improvement of existing accommodation to 27 schools. The school is a District Board Higher Elementary School. Part grants-in-aid towards improvement to educational institutions in C.A. Areas can be made upto Rs 1500 each. The attention of the P.E.O. may be invited to Memo No. 17555 Public (C.A. Unit) 53-2 & 7.5.53 and he may be requested to send up the estimates for sanction if the present cases satisfies all the conditions contained in the memo cited.

14/5/53

14/5/53

Under the present procedure we can go upto Rs 1500/- only as our contribution for lands and buildings for any primary education institution. Since the cost will be about Rs 9000/- we need not wait for any estimate. The P.E.O. may be told that we can offer only Rs 1500/- if the beneficiaries will be willing to put up the constructions detailed by him.

A

This school cannot be claimed as a middle school the converted etc of one cannot therefore give Rs 5000/- for the construction of buildings as envisaged in the draft hand book.

14/5/53

A approved

14/5

16/5 16.5.53 17.7.53

SSRud's Memo No. 6228 Public (CP. Auth) 53-2
d 17.5.53

Ref: From the P. E. Mangalore Ref CA No 233/53.B d 10.7.53

The P. E. Mangalore reports that the beneficiaries are not willing to receive the grant of Rs 1500 from CP. funds. The P. E. recommends that a sum of Rs 2500 may be given as a special case as in the case of the Elementary School at Kudshedde. One estimates may be put up for sanction after the amount of grant to be given is decided

18/7 18.7.53 he may sanction Rs 2500/- as a special case in this instance also

18/7/53

I am not very happy about these sanctions. Normally we are to concentrate on improving existing primary schools. This is a Higher Elementary School and does not come within the requisite priority. If we are to relax our rules in every case, the rule ceases to have any force. I am however submitting the case to DCP for orders whether our contribution may be raised from Rs 1500 to Rs 2,500/-. I am personally not in favour of the proposal.

20/7 Sanction Rs 2500 — DEO. for no future cases in all the DCP

With ref. to orders of D.C.P. at p. 4 ante a draft order is submitted for approval.

The plan & estimate have been duly revised providing for only 3 class rooms as instructed and countersigned by the Divisional Engineer (Highways) Mangalore in token of scrutiny.

A separate memo: is also put up telling the P.E.O., that no further similar cases will be considered.

The two copies of the estimate may be countersigned.

22/7/53. A A sum of Rs 5000 has already been sanctioned for the Hejmadi Kodi School building. The estimates are pending technical scrutiny with the E.E. P.W.D. The P.E.O. may be told that no further cases except the School buildings for the children of the fishermen in Hejmadi Kodi will be sanctioned.

DCP has approved the expe of Rs 5000 subject to sanction by DCP for DCP

23/7/53

24/7/53

Submitted as Gys Res No. 1968 Public (C.P.) 25/7/53